STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 22/ 03 IN SAN LU S OBI SPO COUNTY ABCUT 04/ 23/ 03
CONTRACT NUMBER 05-0F8104 17 KM NORTH CF SAN SI MEON FROM CONTRACT CODE 'C '
LOCATI ON 05- SLO- 1- 65. 4/ 66. 5 2.2 KM TO 0.9 KM SQUTH CF 46 CONTRACT | TEMS
ARROYO DE LA CRUZ BRI DGE
ROADWAY REALI GNVENT FEDERAL Al D ACST-P001-(483)E

P- PO01- (483) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGOSALS | SSUED 16 FUND TOTAL HA23 830, 000 TOTAL NUMBER OF WORKI NG DAYS 55
NUMBER OF BI DDERS 7 ENG NEERS EST 746, 000. 00 AMOUNT OVER 18, 175. 30 PERCENT OVER EST 2.44
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 764, 175. 30 1 UNI ON ASPHALT | NC 805 922-9858
00523019
P O BOX 1280 FAX 805 349-8301
SANTA MARI A CA 93456
2 789, 026. 00 4 MADONNA CONSTRUCTI ON COVPANY 805 543- 0300
00065547
P O BOX 3910 FAX 805 541-3067
SAN LU S OBI SPO CA 93403
3 795, 633. 50 7 A J DI ANl CONSTRUCTI ON CO | NC 805 925-9533
00178450
P O BOX 636 FAX 805 922-9983
SANTA MARI A CA 93456- 0636
4 797, 499. 00 6 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
5 800, 548. 00 2 SOUZA CONSTRUCTI ON | NC 805 546-8288
00479476
P O BOX 3810 FAX 805 546- 8287

SAN LU S OBl SPO CA 93403



05- 0F8104
05-SLO- 1-65
04/ 22/ 03

814, 614. 00

950, 464. 00

5

3

R BURKE CORPCRATI ON 805 543-8568
00264193

P O BOX 957 FAX 805 543-2521

SAN LU S OBl SPO CA 93406- 0957

WH TAKER CONTRACTCRS | NC 805 438-5751
00556738

P O BOX 910 FAX 805 438-5752

SANTA MARGARI TA CA 93453

Bl D245
PACGE 2
04/ 23/ 03



05- 0F8104
05-SLO- 1-65
04/ 22/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
04/ 23/ 03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

AZTECA CONSTRUCTI ON | NC
RANCHO CORDOVA CA

CHAVEZ FENCE COVPANY
CAMPBELL CA

K C 1 ENVI RONMENTAL | NC
SAN LU S OBl SPO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

| TEMS 27

| TEMS 33

| TEMS 7,

| TEMS 18

| TEMS 3,

| TEMS 8,

AND 28

AND 34

12 AND 41

THRU 22

5, 13, 14, 42 AND 43

44 AND 45



05- 0F8104
05-SLO- 1-65
04/ 22/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

04/ 23/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

AZTECA CONSTRUCTI ON
RANCHO CORDOVA CA

CENTRAL COAST FENCE
GROVER BEACH CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

PRO LI NE STRI PI NG
THOUSAND QAKS CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

| TEM5S 27 AND 28

| TEMS 33 AND 34

| TEM5 12 AND 32

| TEMS 18 THRU 22

| TEM5 44 AND 45

ITEMS 3 THRU 6, 13, 14, 42 AND 43

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY
LI NCOLN CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

PRO LI NE STRI PI NG
THOUSAND QAKS CA

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

ASPHALT CONCRETE DI KE

ERCSI ON CONTRCL

STRI PI NG AND MARKI NG

CONSTRUCTI ON AREA SI GNS, MARKERS AND DELI NEATORS



05- 0F8104
05-SLO- 1-65
04/ 22/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
04/ 23/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
LI NCOLN CA

ALCORN FENCE COVPANY
VENTURA CA

AZTECA CONSTRUCTI ON
RANCHO CORDOVA CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

PROLI NE STRI Pl NG
THOUSAND OAKS CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

FENCI NG

EDCGE DRAIN

ERCSI ON CONTRCL

GRI NDI NG

STRI PI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE COVPANY
VENTURA CA

FENCI NG



05- 0F8104
05-SLO- 1-65
04/ 22/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

04/ 23/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

ALCORN FENCE COVPANY
VENTURA CA

AZTECA CONSTRUCTI ON
RANCHO CORDOVA CA

KCl  ENVI RONMVENTAL
SAN LU S OBl SPO CA

PRO LI NE STRI PI NG
THOUSAND QAKS CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

PLACE ASPHALT CONCRETE DI KE

FENCE AND GATE

EDGE DRAI NS

| TEMS 18 THRU 22

| TEM5 44 AND 45

SI GNS AND MARKERS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

AZTECA CONSTRUCTI ON
RANCHO CORDOVA CA

J AND M LAND RESTCRATI ON
BAKERSFI ELD CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

ASPHALT CONCRETE DI KE

PLASTI C PI PE

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL



05- 0F8104 Bl D245

05- SLO 1- 65 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 22/ 03 04/ 23/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 150. 00* 2, 150. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 100. 00* 8, 100. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 350. 00* 1, 350. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 9, 350. 00* 9, 350. 00

5 120120 TYPE |11 BARRI CADE EA 6 69. 00 414. 00

6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 11, 350. 00* 11, 350. 00

7 (S) 150606 REMOVE FENCE ( TYPE BW M 1, 310 10. 00 13, 100. 00

8 150722 REMOVE PAVEMENT MARKER EA 40 1.05 42.00

9 150806 REMOVE Pl PE M 2 310. 00 620. 00
10 150821 REMOVE HEADWALL EA 2 619. 00 1, 238. 00
11 150860 REMOVE BASE AND SURFACI NG VB 1, 640 15. 00 24, 600. 00
12 152291 RESET GATE EA 1 761. 00 761. 00
13 152299 RESET M LEPCST MARKER EA 2 28. 00 56. 00
14 152300 RESET OBJECT MARKER EA 10 28. 00 280. 00
15 190101 ROADWAY EXCAVATI ON VB 1,610 15. 00 24, 150. 00
16 198001 | MPORTED BORROW VB 4,120 21.00 86, 520. 00
17 202007 DUFF M2 9, 490 .75 7.117.50
18 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 5 714. 00 3,570. 00
19 (S) 203014 FI BER ( EROSI ON CONTROL) KG 550 3.05 1,677.50
20 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 1, 100 1.05 1, 155. 00
21 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 24 103. 00 2,472.00
22 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 140 5.25 735. 00
23 260201 CLASS 2 AGGREGATE BASE VB 2,520 44.00 110, 880. 00
24 290201 ASPHALT TREATED PERVEABLE BASE VB 490 98. 00 48, 020. 00
25 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 1 450. 00 450. 00
26 390160 ASPHALT CONCRETE ( TYPE B) TONN 5,100 50. 25 256, 275. 00
27 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 15 67. 00 1, 005. 00

AREA)

28 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 950 5. 00 4, 750. 00
29 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 10 310. 00 3, 100. 00
30 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5.7 664. 00 3, 784. 80
31 510526 M NOR CONCRETE ( BACKFI LL) VB 21 380. 00 7, 980. 00
32 641134 450 MM PLASTI C PI PE M 87 128. 00 11, 136. 00
33 681134 80 MM PLASTI C PI PE ( EDGE DRAI N) M 1, 250 43.00 53, 750. 00
34 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET) M 99 61. 00 6, 039. 00
35 690970 300 MM PLASTI C PI PE DOWNDRAI N M 6 287. 00 1,722.00
36 692088 300 MM ENTRANCE TAPER EA 3 427.00 1, 281. 00



05- 0F8104 Bl D245

05-SLO- 1-65 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
04/ 22/ 03 04/ 23/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 692245 300 MM DOWNDRAIN SLI P JO NT EA 3 172. 00 516. 00
38 705044 450 MM STEEL FLARED END SECTI ON EA 8 188. 00 1,504. 00
39 721008 ROCK SLOPE PROTECTI ON (LI GAT, METHCD B) VB 30 101. 00 3, 030. 00
40 729010 ROCK SLOPE PROTECTI ON FABRI C M 71 16. 00 1,136.00
41 (S) 800004 FENCE (TYPE BW 5- STRAND, WOCD POST) M 1, 310 18. 00 23,580. 00
42 820107 DELI NEATOR ( CLASS 1) EA 25 34. 00 850. 00
43 820151 OBJECT MARKER (TYPE L-1) EA 2 43. 00 86. 00
44 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 4,160 .75 3,120. 00
45 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 290 10. 25 2,972.50
46 999990 MOBI LI ZATI ON LS LUVP SUM 16, 400. 00* 16, 400. 00

TOTAL 764, 175. 30



| TEM
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05- 0F8104
05-SLO- 1-65
04/ 22/ 03

105840.
58800.
1000.
290700.
600.
3800.
6000.
10260.
3150.
13050.
53750.
6237.
900.
900.
750.
2800.
3900.

SUMMAR

Y

143.
461.
34.
450.
29.
29.
21.
22.

760.

110.

44.
103.
075.

56.

72.

280.
535.
207.
102.

29.

56.
552.
371.
457.
205.
125.

OF

00

REMA/

111888.
50617.
1075.
285600.
1080.
5225.
2800.
3049.
4347.
8874.
36250.
5544.
3312.
1113.
1371.
1640.
3750.

NI NG BI DDERS

550.
1, 000.
430.
140.
43.
61.
220.
460.
390.
250.
135.

00
00

118440.
56350.
200.
288150.
480.
3325.
5500.
5700.
9030.
12180.
53750.
6039.
1320.
1380.
1170.
2000.
4050.

Bl D245
PAGE 9
04/ 23/ 03
FI FTH
Bl D AMOUNT
550. 00* 550.
2, 133. 00* 2133.
1, 375. 00* 1375.
3, 558. 00* 3558.
115. 00 690.
6, 900. 00* 6900.
6. 00 7860.
13. 00 520.
140. 00 280.
400. 00 800.
16. 00 26240.
800. 00 800.
28. 00 56.
28. 00 280.
29. 00 46690
20. 00 82400
.80 7592
748. 00 3740
3.00 1650
1.00 1100
120. 00 2880
6. 00 840.
48. 00 120960.
144. 00 70560.
1, 500. 00 1500.
54. 50 277950.
45. 00 675.
4.00 3800.
450. 00 4500.
1, 440. 00 8208.
207.00 4347.
100. 00 8700.
36. 00 45000.
55. 00 5445.
117.00 702.
418. 00 1254.
287.00 861.
138. 00 1104.
122. 00 3660.



| TEM

40
41
42
43
44
45

46
TOT

05- 0F8104
05-SLO- 1-65
04/ 22/ 03
SECOND
BI D AMOUNT
3.00 213.00
16. 00 20960. 00
35. 00 875. 00
45. 00 90. 00
.70 2912. 00
4.50 1305. 00
7, 000. 00* 7000. 00
789, 026. 00

SUMMARY

4.
13, 000.

OF REMA

RD
AMOUNT
00 355
80 20698
00 900
00 90
80 3328
50 1305.
00* 13000.
795, 633. 50

NI NG BI DDERS
FOURTH
Bl D AMOUNT
6. 50 461
18. 00 23580
33. 00 825
43. 00 86
. 65 2704
4.00 1160.
5, 762. 50* 5762.
797, 499. 00

Bl D245

PAGE 10

04/ 23/ 03
FI FTH

BI D AMOUNT
3.00 213
19. 00 24890
35. 00 875
45. 00 90
1.00 4160
4.00 1160.
11, 000. 00* 11000.
800, 548. 00



05- 0F8104 Bl D245

05-SLO- 1-65 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
04/ 22/ 03 04/ 23/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

1 1, 500. 00* 1500. 00 1, 500. 00* 1500. 00

2 6, 000. 00* 6000. 00 12, 360. 00* 12360. 00

3 1, 500. 00* 1500. 00 1, 530. 00* 1530. 00

4 4,000. 00* 4000. 00 11, 800. 00* 11800. 00

5 72.00 432. 00 88. 50 531. 00

6 8, 300. 00* 8300. 00 5, 300. 00* 5300. 00

7 7.50 9825. 00 6. 00 7860. 00

8 10. 00 400. 00 7.30 292. 00

9 400. 00 800. 00 134.50 269. 00
10 800. 00 1600. 00 3, 840. 00 7680. 00
11 25. 00 41000. 00 38.70 63468. 00
12 800. 00 800. 00 885. 00 885. 00
13 29. 00 58. 00 35. 00 70. 00
14 29. 00 290. 00 35. 00 350. 00
15 9. 00 14490. 00 11.00 17710. 00
16 21.00 86520. 00 25.50 105060. 00
17 1.50 14235. 00 1.20 11388. 00
18 760. 00 3800. 00 1, 040. 00 5200. 00
19 3.00 1650. 00 1.40 770. 00
20 1.10 1210. 00 1.60 1760. 00
21 110. 00 2640. 00 68. 00 1632. 00
22 6. 00 840. 00 5.30 742. 00
23 45. 00 113400. 00 48. 60 122472. 00
24 116. 00 56840. 00 118. 60 58114. 00
25 1, 300. 00 1300. 00 1,982.00 1982. 00
26 56. 00 285600. 00 63. 60 324360. 00
27 42.00 630. 00 33. 40 501. 00
28 6. 00 5700. 00 4.70 4465. 00
29 600. 00 6000. 00 430. 00 4300. 00
30 1, 500. 00 8550. 00 1, 630. 00 9291. 00
31 180. 00 3780. 00 233.00 4893. 00
32 130. 00 11310. 00 146. 00 12702. 00
33 46. 00 57500. 00 49. 50 61875. 00
34 65. 00 6435. 00 57.00 5643. 00
35 350. 00 2100. 00 147.50 885. 00
36 470. 00 1410. 00 315. 00 945. 00
37 400. 00 1200. 00 315. 00 945. 00
38 400. 00 3200. 00 546. 00 4368. 00
39 110. 00 3300. 00 127. 00 3810. 00




| TEM

40
41
42
43
44
45

46
TOT

05- 0F8104
05-SLO- 1-65
04/ 22/ 03
SI XTH
Bl D AMOUNT
12. 00 852. 00
18. 00 23580. 00
35. 00 875. 00
45. 00 90. 00
.70 2912. 00
4.00 1160. 00
15, 000. 00* 15000. 00
814, 614. 00

SUMMARY

OF REMA

SEVENTH
Bl D AMOUNT

9. 00 639

17.50 22925
71.00 1775

71. 00 142

.70 2912

4.70 1363.

41, 000. 00* 41000.
950, 464. 00

N

N G

B

DDERS

Bl D245
PAGE 12
04/ 23/ 03



